

Ref. No: BGVB/PRL/RO/2427/2024-25

Date: 09/01/2025

NOTICE

Inviting tender for Electrical works including Electrical wiring, UPS line, LAN Line for **Karcha Branch** under Purulia Region.

Bangiya Gramin Vikash Bank invites sealed tenders from reputed, experienced, and eligible contractors/agencies/suppliers for supply & installation of Electrical Works for **Karcha Branch (VILL: KARCHA, PO: BHANGRA PURULIA – 723148)** as per work schedule and specification considering the following terms and conditions. Specification of works are given in **Annexure-A**.

Scope of Work:

- 1) Electrical wiring and Earthing
- 2) LAN Line
- 3) UPS Line
- 4) Associated Electrical works

Eligibility Criteria:

- 1) The bidder must have prior experience in undertaking similar renovation works in Banks, Government Offices, or Financial Institutions.
- 2) Valid Trade License and GST Registration Certificate are mandatory.
- 3) Financial soundness and capability to complete the project within the stipulated timeline.

Important Dates:

- 1) Issue of Tender Document: 09/01/2025
- 2) Last Date for Submission of Tender: 24/01/2025 during office hours
- Opening of Tender: 28th January 2025; 12.30 PM at Regional Office, BGVB, Purulia Region (J K COLLEGE ROAD PO: PURULIA PS: PURULIA DIST: PURULIA PIN: 723101)

Submission of Tender:

Tenders must be submitted in sealed envelopes, clearly superscribed as "**Tender for Electrical Works of Karcha Branch, BGVB**" and addressed to: "The Regional Manager, BGVB Purulia RO, J K COLLEGE ROAD PO: PURULIA PS: PURULIA DIST: PURULIA PIN: 723101".

Terms & Conditions:

- 1) The Regional Manager reserves the right to accept or reject any or all tenders without assigning any reason.
- 2) The tenderer must visit the site before submitting the tender to assess the scope of work.
- 3) The supplier shall be responsible for the replacement or repair of any defects discovered within three months of installation at their expenses.



Page 1 of 2



- 4) Uncompromising adherence to material and workmanship quality standards is required.
- 5) The quotation must specify the proposed project completion time, and any deviations or delays may result in penalties against the original invoice.
- 6) Payment will be rendered upon satisfactory completion of the work, as outlined in the work order.

01/25

Mr. Santanu Sarkar Regional Manager Bangiya Gramin Vikash Bank Purulia Region



ANNEXURE-A

SPECIFICATION OF WORK

| SI No. | Particulars | Unit | Rate | Amount |
|--------|---|---------|------|--------|
| 1 | Copper Earthing Depth 2 meter, and 50 KG salt and 20 kg charcoal. 1'-0 x 1'-0 copper plate & water supply pipe. | 1 Unit | | |
| 2 | Generator and Electric change over Supply of new 63 amp Three phase 4pole changer over switch suitable size iron frame, Complete fittings and fixing etc. | 1 Unit | | |
| 3 | Branch head Main Switch Supply of new 100 amp 440 volts TPN FSU power main switch. | 1 Unit | | |
| 4 | UPS output to switch board line | 100 mtr | | |
| 5 | 200 amp TPN bas bar | 1 unit | | |
| 6 | 32 amp DP Main switch | 1 unit | | |
| 7 | Main switch, Bus bar, Changeover, DP main switch connection | | | |
| 8 | LED Tube light 4" with fittings | 18 Nos | | |
| 9 | Plug point | 50 nos | | |
| 10 | Supply switch board | 10 nos | | |
| 11 | 15 AMP note counting machine point at Cash Counter | 2 nos | | |
| 12 | 63AMP Change Over to UPS Input line | 20 Mtr | | |
| 13 | UPS main earthing line (Ground to UPS) | 40 Mtr | | |

| LAN Line | | | | |
|----------|---------------------------------------|--------|------|--------|
| SI No. | Particulars | Unit | Rate | Amount |
| 1 | Lan plug / IO box point. | 8 Nos | | |
| 2 | LAN line wiring (including old cable) | 90 mtr | | |
| 3 | LAN clipping (D-LINK connector) | 10 nos | | |
| 4 | Shifting of LAN Rack | | | |

| UPS Fittings | | | | |
|--------------|-----------------|-------|------|--------|
| SI No. | Particulars | Unit | Rate | Amount |
| 1 | UPS dismantling | 2 Nos | | |



| 2 | UPS resetting | 2 Nos | |
|---|--------------------------------------|--------|--|
| 3 | 40 amp DP Isolator (for input light) | 2 Set | |
| 4 | 40amp DP MCB | 2 Nos | |
| 5 | 32amp DP changeover | 1 Nos | |
| 6 | 6amp MCB | 10 Nos | |

Tentative time to complete the project: <u>15</u> Days (From 24/01/2025)

Date:

Place:

(Signature with seal)

